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PROJECT DESCRIPTION 

This project will evaluate and design detention pond (s) to accommodate 
ultimate  development  in  the Triangle Area, which  is  the  area  bounded 
between  the  limits  of  Commerce  Green,  U.S.  90A,  and  U.S.  59. 
Additional detention capacity  to accommodate potential future drainage 
improvements in the Sugar Creek Watershed will also be considered. 
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